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V.A. lowa City

Expand Bldg 1 PACT, Ambulatory Care, and Radiology Project
Amendment A00003

Date: March 12, 2015

Contractor Questions with A/E Answers

We have performed similar work at this VA, as well as others
previously and would like to submit a proposal to the SDVOSB
general contractors that may be bidding for the CPIH supervision by
B2E and a trusted, but separate, abatement subcontractor that we
have worked with before that is also an SDVOSB. | can’t find the
quantities or locations of the ACM materials. Do you know how | can
get that information?

TSI locations and potential locations have been added to the
Demolition Drawings.

Can you please furnish the Asbestos abatement survey / report for
review in bidding the project? The anticipated quantities do not
seem to be furnished in the specification.

TSI locations and potential locations have been added to the
Demolition Drawings.

The finish schedule in the specifications does not have the
basement for bid item #6.

Finish Schedule items for the basement have been added to the
specifications.

Room 1W38B. Is this to receive impact resistance wall covering or
vinyl wall covering?

Wheelchair Alcove 1TW38B should have the impact resistance wall
covering.
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DEPARTMENT OF VETERANS AFFAIRS
11-11

Room 1W36F. Is this to be the same finish as E?

Room 1W36F should have Linoleum-1 for flooring.

| am currently looking for an asbestos survey in the specs, and/or
any information on the drawings indicating what the scope of
abatement prior to demolition is. I'm not finding this information
anywhere.

TSI locations and potential locations have been added to the
Demolition Drawings.

Bid Alternate 003 (Bid item V) eliminates the balance of the
manufactured casework ( the balance of the items not supplied /
installed by Pigott). This leaves A LOT to be questioned. This
alternate would include the elimination of all of the exam rooms
sinks, cabinets, countertops in all of the areas of the project.
Including the new Emergency Department which is not part of Alts
#7,8,and 9. | assume you want Bid Item IV to include the
installation of the items supplied by the CG under section 123200.
Please confirm. If Bid Item IV is accepted and no further alternates
are accepted there could be a huge gap in the functionality of the
new ED department as well as the PACT areas.

Plumbing trim identified in section 123200 is for coordination
purposes only, Reference Amendment #A00003. Bid Alternate 003
eliminates casework from the GC scope. Casework will instead be
purchased and installed by the Owner.
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